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1.  This Amendment Four (0004) provides for the following:

    a.  Addition of Appendix A and adding drawing revisions by notation in the SPECIAL CLAUSES (00800).
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2.  The attached revised sections are to be replaced in their entirety.  Specification changes are generally identified, 
for convenience by strikeout for deletions, and underlining of text for additions.  All portions of the revised or new 
pages shall apply whether or not changes have been indicated. 
 
3.  The proposal due date and time remain unchanged as follows: 
 
      26 February 2004 at 2:00 p.m., LOCAL TIME 
 
4.  NOTICE TO OFFERORS:  Offerors must acknowledge receipt of this amendment by number and date on offer 
or by telegram.  Please mark on outside of the envelope in which the offer is enclosed to show amendment received. 
 
Encl: 
Section 00800 (revised) 
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SECTION 00800 
 

SPECIAL CLAUSES 
 
 
 SC-1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
(FAR 52.211-10).  
 
The Contractor shall be required to (a) commence work under this Contract within 10 calendar 
days after the date the Contractor receives the notice to proceed, (b) prosecute the work 
diligently, and (c) complete the entire work ready for use not later than 180 calendar days after 
date of receipt by Contractor of the notice to proceed.  The time stated for completion shall 
include final cleanup of the premises.  See Section 01005 SITE SPECIFIC SUPPLEMENTARY 
REQUIREMENTS, paragraph 1.5 for construction sequence and scheduling requirements. 
 
 SC-1.1  DELETED 
 
 SC-2.  LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12) 
 
 (a)  If the Contractor fails to complete the work within the time specified in the Contract, or 
any extension, the Contractor shall pay to the Government as liquidated damages, the sum of 
$730.00 for each day of delay. 
 
 (b)  If the Government terminates the Contractor's right to proceed, the resulting damage will 
consist of liquidated damages until such reasonable time as may be required for final 
completion of the work together with any increased costs occasioned the Government in 
completing the work. 
 
 (c)  If the Government does not terminate the Contractor's right to proceed, the resulting 
damage will consist of liquidated damages until the work is completed or accepted. 
 
 SC-3.  TIME EXTENSIONS (APR 1984) (FAR 52.211-13)  Notwithstanding any other 
provisions of this Contract, it is mutually understood that the time extensions for changes in the 
work will depend upon the extent, if any, by which the changes cause delay in the completion 
of the various elements of construction.  The change order granting the time extension may 
provide that the Contract completion date will be extended only for those specific elements so 
delayed and that the remaining Contract completion dates for all other portions of the work will 
not be altered and may further provide for an equitable readjustment of liquidated damages 
under the new completion schedule. 
 
 SC-4.  DELETED 
 
 SC-5.  INSURANCE  (JAN 1997) (FAR 52.228-5) 
 
 (a)  The Contractor shall, at its own expense, provide and maintain during the entire 
performance period of this Contract at least the kinds and minimum amounts of insurance 
required in the Insurance Liability Schedule or elsewhere in the Contract. 
 
 (b)  Before commencing work under this Contract, the Contractor shall certify to the 
Contracting Officer in writing that the required insurance has been obtained.  The policies 
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evidencing required insurance shall contain an endorsement to the effect that any cancellation 
or any material change adversely affecting the Government's interest shall not be effective: 
 
  (1)  for such period as the laws of the State in which this Contract is to be performed 
prescribe; or 
 
  (2)  until 30 days after the insurer or the Contractor gives written notice to the 
Contracting Officer, whichever period is longer. 
 
 (c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this Contract that require work on a Government installation and shall 
require subcontractors to provide and maintain the insurance required in the Schedule or 
elsewhere in the Contract.  The Contractor shall maintain a copy of all subcontractors' proofs 
of required insurance, and shall make copies available to the Contracting Officer upon request. 
 
 SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2: 
 
  (1)  Workers' compensation and employer's liability.  Contractors are required to 
comply with applicable Federal and State workers' compensation and occupational disease 
statutes.  If occupational diseases are not compensable under those statutes, they shall be 
covered under the employer's liability section of the insurance policy, except when Contract 
operations are so commingled with a Contractor's commercial operation that it would not be 
practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be 
required, except in states with exclusive or monopolistic funds that do not permit workers' 
compensation to be written by private carriers. 
 
  (2)  General Liability.  
 
     (a)  The Contracting Officer shall require bodily injury liability insurance coverage 
written on the comprehensive form of policy of at least $500,000 per occurrence. 
 
     (b)  Property damage liability insurance shall be required only in special 
circumstances as determined by the agency. 
 
  (3)  Automobile liability.  The Contracting Officer shall require automobile liability 
insurance written on the comprehensive form of policy.  The policy shall provide for bodily 
injury and property damage liability covering the operation of all automobiles used in 
connection with performing the Contract.  Policies covering automobiles operated in the United 
States shall provide coverage of at least $200,000 per person and $500,000 per occurrence 
for bodily injury and $20,000 per occurrence for property damage.  The amount of liability 
coverage on other policies shall be commensurate with any legal requirements of the locality 
and sufficient to meet normal and customary claims. 
 
  (4)  Environmental Liability  If this contract includes the transport, treatment, storage, 
or disposal of hazardous material waste the following coverage is required. 
 
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect 
for claims arising out of the death or bodily injury and property damage from hazardous 
material/waste transport, treatment, storage and disposal, including vehicle liability and legal 
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for 
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General, Automobile, and Environmental Liability Coverage.  Proof of this insurance shall be 
provided to the Contracting Officer. 
 
SC- 5.2  EXTRA INSURANCE COVERAGE   
 
5.2.1  Contractor shall protect, defend, indemnify and hold harmless, King County, the City of 
Snoqualmie, the State of Washington, the Snoqualmie Tribe, and PSE, their appointed and 
elected officials, officers, directors, employees, and agents (collectively “Indemnified Parties”) 
from and against any and all actions, claims, costs, damages, demands, expenses, fines, 
judgments, liens, liabilities and penalties of any kind whatsoever arising from the tortious or 
wrongful acts, errors, or omissions of the Contractor or any of its subcontractors. 
  
The foregoing indemnity is specifically and expressly intended to constitute a waiver of 
indemnifying party’s immunity under Washington’s Industrial Insurance Act, RCW Title 51, as 
respects the indemnified party(s) only, and only to the extent necessary to provide the 
indemnified party with a full and complete indemnity of claims made by the indemnitor’s 
employees.  The parties acknowledge that these provisions were specifically negotiated and 
agreed by them. 
 
Intended Third Party Beneficiaries.   It is the express intent and agreement of the Contracting 
Parties of this Contract that the “Indemnified Parties” identified above, other than the 
Government, SHALL BE THIRD PARTY BENEFICIARIES OF SUCH INDEMNIFICATION 
PROVISIONS WITH FULL RIGHTS TO ENFORCE SUCH INDEMNIFICATION PROVISIONS. 
 
5.2.2  Contractor shall procure and maintain during the entire period of its performance under 
this Contract the following insurance policies:  
  
      1.  By requiring this insurance coverage, the Government shall not be deemed or 
construed to have assessed the risks that may be applicable to the Contractor under this 
Contract. The Contractor shall assess its own risks and, if it deems appropriate and/or prudent, 
maintain greater limits and/or broader coverage. 
 
      2.  Nothing contained within these insurance requirements shall be deemed to limit the 
scope, application and/or limits of the coverage afforded, which coverage will apply to each 
insured to the full extent provided by the terms and conditions of the policy(s).  Nothing 
contained within this provision shall affect and/or alter the application of any other provision 
contained within this Agreement. The limits or scope of coverages shall not limit or qualify the 
Contractor’s liability or obligations to the Indemnified Parties. 
 
      3.  The Contractor shall furnish to the Contracting Officer a certificate or statement of the 
insurance required under this Section prior to the commencement of work under this Contract.  
The policies evidencing required insurance shall contain an endorsement to the effect that 
cancellation or any material change in the policies adversely affecting the interests of the 
Indemnified Parties in such insurance shall not be effective for such a period as may be 
prescribed by the laws of the State in which this contract is to be performed and in no event 
less than 45 days after written notice thereof to the Contracting Officer and the Indemnified 
Parties.  The Contracting Officer and the Indemnified Parties shall have the right, upon written 
notice, to receive certified copies of the policies required hereunder. 
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      4.  The Contractor will be required to submit to the Contracting Officer a certification from 
the Contractor’s insurance carrier(s) that the amount inserted by the Contractor in the item 
entitled “Additional Cost for Extra Insurance” of the Price Schedule represents only the 
additional premium paid by line of insurance coverage by the Contractor as a direct result of 
additional insurance costs to meet the specific insurance requirements of this Section and 
excludes those premium costs which would have otherwise been incurred by the Contractor if 
the extra insurance requirements had not been exercised. 
 
      5.  Payment items for insurance premiums procured by the Contractor under Paragraph 4 
of this Section shall be made at the contract lump sum price listed in the Bidding Schedule as 
“Additional Cost for Extra Insurance.” 
 
The Contractor shall procure and maintain for the duration of this Contract, insurance against 
claims for injuries to persons or damages to property, including products-completed operations 
which may arise from, or in connection with, the performance of work hereunder by the 
Contractor, its agents, representative, employees, and/or sub-contractors.  The cost of such 
insurance shall be paid by the Contractor or sub-contractor.  The Contractor may furnish 
separate certificates of insurance and policy endorsements from each sub-contractor as 
evidence of compliance with the insurance requirements of this Contract. 
 
      6.  For All Coverages: 
 
Each insurance policy shall be written on an "occurrence" form; excepting that insurance for 
professional liability, errors and omissions when required, may be acceptable on a "claims 
made" form. 
 
If coverage is approved and purchased on a "claims made" basis, the Contractor warrants 
continuation of coverage, either through policy renewals or the purchase of an extended 
discovery period, if such extended coverage is available, for not less than three years from the 
date of completion of the work which is the subject of this Contract. 
 
       (A)  Minimum Scope Of Insurance 
 
      Coverage shall be at least as broad as: 
 

(1)  General Liability: Insurance Services Office form number (CG 00 01 Ed. 
11-88) covering COMMERCIAL GENERAL LIABILITY including products-
completed operations. The policy shall not exclude coverage for damage from 
sudden and accidental explosion, collapse and/or underground damage (XCU). 

 
(2)  Professional Liability:  Professional Liability, Errors and Omissions coverage. 
In the event that services delivered pursuant to this Contract either directly or 
indirectly involve or require professional services, Professional Liability, Errors 
and Omissions coverage shall be provided.  "Professional Services", for the 
purpose of this Contract section shall mean any services provided by a licensed 
professional. 

 
(3)  Automobile Liability:  Insurance Services Office form number (CA 00 01 Ed. 
12-90) covering BUSINESS AUTO COVERAGE, symbol 1 "any auto"; or the 
combination of symbols 2, 8, and 9. Coverage shall not exclude incidents relating 
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to the transport of blasting materials. If “pollutants” as excluded under the 
Standard Commercial Auto policy are to be transported, endorsements CA 9948 
and MCS-90 are required. 

 
(4)  Workers’ Compensation:  Workers’ Compensation coverage, as required by 
the Industrial Insurance Act of the State of Washington. 

 
(5)  Employers Liability or “Stop-Gap”:  The protection provided by the Workers 
Compensation policy Part 2 (Employers Liability) or, in states with monopolistic 
state funds, the protection provided by the “Stop Gap” endorsement to the 
General Liability policy. 

 
(6)  Contractor’s Pollution Liability: coverage to cover sudden and non-sudden 
bodily injury and/or property damage to include the physical injury or destruction 
of tangible property, loss of use, clean up costs and the loss of use of tangible 
property that has not been physically injured or destroyed.  
 

 (B)  Minimum Limits of Insurance 
  
 The Contractor shall maintain limits no less than, for: 
 

General Liability:  $ 10,000,000 combined single limit per occurrence for bodily injury, 
personal injury and property damage, and for those policies with aggregate limits, a 
$10,000,000 aggregate limit. 

 
 Professional Liability, Errors and Omissions:  $ 1,000,000 
 

Automobile Liability:  $ 5,000,000 combined single limit per accident for bodily injury 
and property damage. 

 
 Workers’ Compensation: Statutory requirements of the State of residency. 
 
 Employers’ Liability or “Stop Gap” coverage:  $ 1,000,000 
 
 Contractor’s Pollution Coverage:   $ 1,000,000 per occurrence.  
 
 (C)  Deductibles and Self-Insured Retentions 
 

Any deductibles or self-insured retentions must be declared to, and approved by, the 
Government.  The deductible and/or self-insured retention of the policies shall not limit 
or apply to the Contractor's liability to the Indemnified Parties and shall be the sole 
responsibility of the Contractor. 

 
      (D)  Other Insurance Provisions 
 

The insurance coverage(s) required in this Contract are to contain, or be endorsed to 
contain the following provisions: 

 
(1)  Liability Policy(s) (Except Workers Compensation and Professional): 

 



03056/ll 
Snoqualmie River Project – Bridge & Trestle Demolition, Snoqualmie Falls, Wa. 

W912DW-04-R-0011 00800 - 6 R0004 

a. The Indemnified Parties are to be covered as additional insureds as 
respects liability arising out of activities performed by or on behalf of the 
Contractor in connection with this Contract. 

 
b. The Contractor's insurance coverage shall be primary insurance as 
respects Indemnified Parties.  Any insurance and/or self-insurance 
maintained by The Indemnified Parties shall not contribute with the 
Contractor's insurance or benefit the Contractor in any way. 

 
c. The Contractor's insurance coverage shall apply separately to each 
insured against whom a claim is made and/or lawsuit is brought, except 
with respect to the limits of the insurer's liability. 

 
 d. The General Liability policy shall include a Per Project Aggregate.   
 
(2)  All Policies: 
 

a.  Coverage shall not be suspended, voided, canceled, reduced in 
coverage or in limits, except by the reduction of the applicable aggregate 
limit by claims paid, until after forty-five (45) calendar days prior written 
notice has been given to the Government. 

 
      (E)  Acceptability of Insurers 
 
      Unless otherwise accepted by the Government:  
 

Insurance coverage is to be placed with insurers with a Bests' rating of no less than A: 
VIII, or, if not rated with Bests', with minimum surpluses the equivalent of Bests' surplus 
size VIII.  Professional Liability, Errors and Omissions insurance coverage may be 
placed with insurers with a Bests' rating of B+:VII.  Any exception must be approved by 
the Government.  If at any time of the foregoing policies fail to meet the above 
minimum requirements, the Contractor shall, upon notice to that effect from the 
Government, promptly obtain a new policy, and shall submit the same to the 
Government, with the appropriate certificates and endorsements, for approval. 

 
    (F)  Verification of Coverage 
 

The Contractor shall furnish the Contracting Officer and The Indemnified Parties, upon 
written notice, with certificates of insurance and endorsements required by this 
Contract.  The certificates and endorsements for each insurance policy are to be 
signed by a person authorized by that insurer to bind coverage on its behalf.  The 
certificates and endorsements for each insurance policy are to be on forms approved 
by the Government and are to be received and approved by the Government prior to 
the commencement of activities associated with the Contract.  The Contracting Officer 
and the Indemnified Parties reserve the right to require complete, certified copies of all 
required insurance policies at any time, upon written notice. 

 
If Professional Liability coverage is required under this contract, the Certificate of 
Insurance provided by the Contractor shall specifically state that the activities required 
under contract  for the project are included under this policy. 
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      (G)  Sub-contractors 
 

The Contractor shall include all sub-contractors as insureds under its policies, or shall 
furnish separate certificates of insurance and policy endorsements from each sub-
contractor.  Insurance coverages provided by sub-contractors as evidence of 
compliance with the insurance requirements of this Contract shall be subject to all of 
the requirements stated herein. 

 
 SC-6.  CONTINUING CONTRACTS (ALTERNATE) (EFARS 52.232-5002) (MAR 1995): 
 
 (a)  Funds are not available at the inception of this contract to cover the entire contract price.  
The sum of $250,000 has been reserved for this contract and is available for payments to the 
Contractor during the current fiscal year.  It is expected that Congress will make appropriations 
for future fiscal years from which additional funds, together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.  The liability of the United States 
for payments beyond the funds reserved for this contract is contingent on the reservation of 
additional funds. 
 
 (b)  Failure to make payments in excess of the amount currently reserved, or that may be 
reserved from time to time, shall not be considered a breach of this contract, and shall not 
entitle the Contractor to a price adjustment under the terms of this contract, except as 
specifically provided in paragraphs (e) and (h) below. 
 (c)  The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose.  The Contracting Officer will promptly 
notify the Contractor of any additional funds reserved for the contract by issuing an 
administrative modification to the contract. 
 
 (d)  If earnings will be such that funds reserved for the contract will be exhausted before the 
end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the 
estimated date of exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year.  This notice shall be 
given not less than 45 nor more than 60 days prior to the estimated date of exhaustion. 
 
 (e)  No payments will be make after exhaustion of funds except to the extent that additional 
funds are reserved for the contract.  If and when sufficient additional funds are reserved, the 
Contractor shall be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of this contract and would have been made 
except for exhaustion of funds.  Interest shall be computed from the time such payment would 
otherwise have been made until actually or constructively made, and shall be at the rate 
established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 State 97, as in 
effect on the first day of the delay in such payment. 
 
 (f)  Any suspension, delay, or interruption of work arising from exhaustion or anticipated 
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under a "Suspension of Work" or similar clause or in any 
other manner under this contract. 
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 (g)  An equitable adjustment in performance time shall be made for any increase in the time 
required for performance of any part of the work arising from exhaustion of funds or the 
reasonable anticipation of exhaustion of funds. 
 
 (h)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following 
an exhaustion of funds, the Government has failed to reserve sufficient additional funds to 
cover payments otherwise due, the contractor, by written notice delivered to the Contracting 
Officer at any time before such additional funds are reserved, may elect to treat his right to 
proceed with the work as having been terminated.  Such a termination shall be at no cost to 
the Government, except that, to the extent that additional funds to make payment therefore are 
allocated to this contract, it may be treated as a termination for the convenience of the 
Government. 
 
 (i)  If at any time, it becomes apparent that the funds reserved for any fiscal year are in 
excess of the funds required to meet all payments due or to become due the contractor 
because of work performed and to be performed under the contract during the fiscal year, the 
Government reserves the right, after notice to the contractor, to reduce said reservation by the 
amount of such excess. 
 
 (j)  The term "Reservation" means monies that have been set aside and made available for 
payment under this Contract. 
 
 SC-7.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1):  
The Contractor shall perform on the site, and with its own organization, work equivalent to at 
least twenty percent (20%) of the total amount of work to be performed under the Contract.  
The percentage may be reduced by a supplemental agreement to this Contract if, during 
performing the work, the Contractor requests a reduction and the Contracting Officer 
determines that the reduction would be to the advantage of the Government. 
 
 SC-8.  PHYSICAL DATA (APR 1984) (FAR 52.236-4):  Data and information furnished or 
referred to below is for the Contractor's information.  The Government will not be responsible 
for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
 (a)  Physical Conditions:  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by test holes shown on the drawings. 
 
 (b)  Weather Conditions:  Each bidder shall be satisfied before submitting his bid as to the 
hazards likely to arise from weather conditions.  Complete weather records and reports may be 
obtained from any National Weather Service Office. 
 
 (c)  Transportation Facilities:  Each bidder, before submitting his bid, shall make an 
investigation of the conditions of existing public and private roads and of clearances, 
restrictions, bridge load limits, and other limitations affecting transportation and ingress and 
egress at the jobsite.  The unavailability of transportation facilities or limitations thereon shall 
not become a basis for claims for damages or extension of time for completion of the work. 
 
 (d)  Right-of-Way:  The right-of-way for the work covered by these specifications will be 
furnished by the Government.  The Contractor may use such portions of the land within the 
right-of-way not otherwise occupied as may be designated by the Contracting Officer.  The 
Contractor shall, without expense to the Government, and at any time during the progress of 
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the work when space is needed within the right-of-way for any other purposes, promptly vacate 
and clean up any part of the grounds that have been allotted to, or have been in use by, him 
when directed to do so by the Contracting Officer.  The Contractor shall keep the buildings and 
grounds in use by him at the site of the work in an orderly and sanitary condition.  Should the 
Contractor require additional working space or lands for material yards, job offices, or other 
purposes, he shall obtain such additional lands or easements at his expense. 
 
 (e)  Channel Depths and Average Daily River Flow:  Channel depths and average daily river 
flow for the Snoqualmie River at Snoqualmie, Washington are shown in Appendix A, attached 
at the end of this Section. 
 
 SC-9.  DELETED 
 
 SC-10.  LAYOUT OF WORK (APR 1984) (FAR 52.236-17):  The Contractor shall lay out its 
work from Government-established base lines and bench marks indicated on the drawings, 
and shall be responsible for all measurements in connection with the layout.  The Contractor 
shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, 
and labor required to lay out any part of the work.  The Contractor shall be responsible for 
executing the work to the lines and grades that may be established or indicated by the 
Contracting Officer.  The Contractor shall also be responsible for maintaining and preserving 
all stakes and other marks established by the Contracting Officer until authorized to remove 
them.  If such marks are destroyed by the Contractor or through its negligence before their 
removal is authorized, the Contracting Officer may replace them and deduct the expense of 
the replacement from any amounts due, or to become due, to the Contractor. 
 
   SC-11  THROUGH  SC-13.  DELETED 
 
   SC-14.   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY 
1999)-(EFARS 52.231-5000) 
 
 (a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of 
Proposals and FAR Part 49.   
 (b) Allowable cost for construction and marine plant and equipment in sound workable 
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall 
be based on actual cost data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating costs from the 
contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon the applicable 
provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense 
Schedule, Region VIII.  Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply.  For retroactive pricing, 
the schedule in effect at the time the work was performed shall apply. 
 
 (c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and 
FAR 31.205-36.  Rates for equipment rented from an organization under common control, 
lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the 
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schedule, except that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
 
 (d) When actual equipment costs are proposed and the total amount of the pricing action 
exceeds the small purchase threshold, the contracting officer shall request the contractor to 
submit either certified cost or pricing data, or partial/limited data, as appropriate.  The data 
shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet. 
 
 (e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense 
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) only and 
can be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-
pamplets/cecw.htm.   Copies of the CD-ROM (Volumes 1-12) are also available through either 
the Superintendent of Documents or Government bookstores.  For additional information 
telephone 202-512-2250, or access on the Internet at http://www.access.gpo.gov/su_docs. 

 
 SC-15.  PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAY 1999)-(EFARS 
52.232-5000) 
 
 (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, 
materials delivered to the contractor at locations other than the site of the work may be taken 
into consideration in making payments if included in payment estimates and if all the conditions 
of the General Provisions are fulfilled.  Payment for items delivered to locations other than the 
work site will be limited to: (1) materials required by the technical provisions; or (2) materials 
that have been fabricated to the point where they are identifiable to an item of work required 
under this contract. 
 
 (b) Such payment will be made only after receipt of paid or receipted invoices or invoices 
with canceled check showing title to the items in the prime contractor and including the value 
of material and labor incorporated into the item.  In addition to petroleum products, payment for 
materials delivered off-site is limited to the following items:  Any other construction material 
stored offsite may be considered in determining the amount of a progress payment. 
 
 SC-16  AND  SC-17  DELETED. 
 
 SC-18.  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-
4001 EBS) 
 
 (a)  The Government-- 
 
  (1)  Will provide the Contractor, without charge, one set of contract drawings and one 
set of specifications in electronic format on a compact disk.  The Government will not give the 
Contractor any hard copy paper drawings or specifications for any contract resulting from this 
solicitation. 
 
 (b) The Contractor shall-- 
 
  (1) check all drawings furnished immediately upon receipt; 
 
  (2) Compare all drawings and verify the figures before laying out the work; 
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  (3) Promptly notify the Contracting Officer of any discrepancies; and 
 
  (4) Be responsible for any errors which might have been avoided by complying with 

this paragraph (b). 
 
 (c) Large scale drawings shall, in general, govern small scale drawings. Figures marked on 

drawings shall, in general, be followed in preference to scale measurements. 
 
 (d) Omissions from the drawings or specifications or the misdescription of details of work 

which are manifestly necessary to carry out the intent of the drawings and specifications, or 
which are customarily performed, shall not relieve the Contractor from performing such 
omitted or misdescribed details of the work, but shall be performed as if fully and correctly 
set forth and described in the drawings and specifications. 

 
 (e) The work shall conform to the specifications and the contract drawings identified in the 
index of drawings attached at the end of the Special Clauses. 
 
 SC-19  THROUGH  SC-23  DELETED. 
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INDEX OF DRAWINGS 
 

Snoqualmie River Project 
Bridge and Trestle Demolition 

Snoqualmie Falls, Wa. 
 

File No. E-2-6-565   
 

SHEET 
NUMBER 

PLATE 
NUMBER 

 
TITLE 

REVISION 
NUMBER 

 
DATE 

1 G-1 Title, Vicinity Map and Drawing Index   03DEC11 

2 C-1 Overall Site Plan  A 04FEB13 

3 C-2 Railroad Bridge and Trestle Demolition  A 04FEB13 

4 C-3 Bridge and Trestle Photographs   03DEC11 

5 C-4 Details  03DEC11 

 
DRAWING REVISIONS BY NOTATION 

 
Drawing Sheet 3:   
 
 (a)  Revise Note 9 to read “For bidding purposes the Contractor shall assume that the bridge 
contains lead based paint but that the results from the TCLP testing will be less than 5 mg/L 
(see Specification Section 01354, paragraph 1.4.5”. 

 
   (b)  Add “Note 10. Visual inspection indicates 36 piles in each bridge pier and 6 additional 
piles in the river for a total of 78 piles”.   
 
   (c)  Add “Note 11. Contractor may remove and dispose of rails and ties within the work area 
boundary”. 

 
STANDARD DETAILS BOUND IN THE SPECIFICATIONS 

 
DRAWING 
NUMBER 

SHEET 
NUMBER 

TITLE DATE 

    
SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

 1, 2, & 3 Civil Works Project Identification Sign REV 07APR88 

       1 Hard Hat Sign 10SEP90 

    

END OF SECTION 
Attachment A follows. 
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